AGREEMENT FOR USE, REPAIR, AND IMPROVEMENT
OF ROADS

THIS AGREEMENT FOR USE, REPAIR, AND IMPROVEMENT OF ROADS
(“Agreement”) is made and entered into this Z_ day of November, 2022, by and between
PULASKI COUNTY, INDIANA (“County”), acting by and through its Board of
Commissioners, and Mammoth Central, LLC and Mammoth South, LLC a Delaware limited
liability companies (collectively “Developer”), the County and Developer being referred to
herein, collectively, as the “Parties” and, individually, as a “Party”; (Mammoth Central LLC,
and Mammoth South LLC are new Limited Liability Companies set up for organizational
purposes and they assume all the previous obligations agreed to by Starke Solar LLC, under the

applications and agreements previously reached with the County regarding this commercial solar
development).

WITNESSETH:

A. WHEREAS, Developer intends to develop, construct, and operate solar-powered
electric generating facilities in Pulaski County, Indiana, consisting of photovoltaic panels,
inverters, underground electrical systems, communications system, transmission lines,
substations, switchyards, meteorological stations, operation and maintenance facilities, access
roads, lay-down and staging yards, and related facilities totaling approximately 900 MW of
generating capacity (the “Project”); (this amount subject to change by agreement of the parties)
and

B. WHEREAS, in connection with the development, construction, operation, or
maintenance of the Project, it may be necessary for Developer and its contractors and
subcontractors and each of their respective agents, employees, representatives, and permitted
assigns (Developer and, while in the performance of work for Developer, such other persons,
collectively, the “Developer Parties”) to: (i) transport heavy and/or oversized equipment and
materials over designated haul routes on roads located in the County, which may in certain cases
be in excess of the design limits of such roads; (ii) transport certain (locally sourced if available
and at competitive pricing, defined hereafter as “locally sourced”) materials, such as concrete and
gravel, on such roads; (iii) temporarily widen such roads and make certain modifications and
improvements (both temporary and permanent) to such roads (including to certain culverts,
bridges, road shoulders, crest corrections, and other related fixtures) to permit such equipment and
materials to pass; and (iv) place certain electrical and/or communication cables for the Project
over, along, adjacent to or under certain roads for the purposes of carrying electrical current to,
from, between and among various parts of the Project; and

C. WHEREAS, Developer acknowledges that it may not conduct the above activities
without the express consent and permission of the County, which has exclusive authority and
control over County roads, bridges, culverts, and other County property; and

D WHEREAS, the County will permit the Developer Parties to perform the above
activities in connection with the Project on County roads, culverts, bridges, and to intersect or
pass over or through said County drains associated with those improvements, pursuant to the



terms and conditions as set forth in this Agreement.

E. WHEREAS, all submittals as provided for herein shall be made prior to
commencement of the construction of the project;

NOW, THEREFORE, in consideration of the mutual promises and covenants contained
herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, the Parties hereby agree as follows:

ARTICLE 1
APPLICABILITY OF AGREEMENT;
ESTABLISHMENT OF PRE-CONSTRUCTION CONDITIONS

Section 1.1 Roadway Conditions. With respect to any County road that is identified on
Appendix A, (together with appurtenant bridges, culverts, road shoulders, intersections, and all
other County-owned or controlled property, each a “Designated Road” and, collectively, the
“Designated Roads”), Developer will, at its expense, hire an independent third-party professional
camera crew and videographer (who need not be engineers) to create a detailed video record and
textual narrative of the pre-existing condition of such Designated Road (the “Road Condition
Report”). Developer shall deliver the Road Condition Report to the County prior to the earlier of
(i) Developer's commencement of any improvement to such Designated Road, and (ii) any use by
a Developer Party of such Designated Road for the operation of a motor vehicle or other equipment
weighing more than one (1) ton related to construction mobilization. The Pulaski County Highway
Superintendent (“Highway Superintendent”) or his designee may participate reasonably in
production of Road Condition Report; provided, that such participation shall not unreasonably
delay the production of the Road Condition Report. The Highway Superintendent shall have
twenty (20) days after such delivery to review the Road Condition Report. The Highway
Superintendent shall be deemed to have accepted the Road Condition Report except to the extent
that, and only with respect to specifically stated objections on particular Designated Roads as to
which, the Highway Superintendent determines that the Road Condition Report is not a complete
and accurate depiction of the pre-existing condition of the Designated Roads. If the Highway
Superintendent makes such a determination, the Highway Superintendent shall, within such twenty
(20) day period, provide Developer in writing its specific objections to portions of the Road
Condition Report detailing such determination, whereupon Developer may provide reasonable
further documentation of the condition of the Designated Roads. If Developer disagrees with the
Highway Superintendent's determination, the Parties shall promptly meet to confer and attempt to
reach agreement; provided further, that failure of Developer and the Highway Superintendent to
reach agreement with respect to the condition of the portion of the Designated Roads to which the
Highway Superintendent has specifically objected shall not prevent Developer from using other
Designated Roads or portions thereof for which the Road Condition Report has been accepted by
the Highway Superintendent or delay the County's or the Highway Superintendent's granting of
any further permits, authorizations, or consents, except to the extent that construction of the Project
would produce an immediate, material and adverse effect on any portions of the Designated Roads
for which the Road Condition Report has not been accepted by the Highway Superintendent. If the
Highway Superintendent does not give written notice of any objection to the completeness and
accuracy of the Road Condition Report within such twenty (20) day period, the Road Condition




Report shall be deemed accepted by the Highway Superintendent.

Section 1.2 [Intentionally Omitted].

Section 1.3 County Use of Drain Location Map. This Agreement incorporates the Drain
Location Map to be produced in the Agreement for Use and Repair of Drainage Facilities (the
map “Drain Location Map”) (the agreement “Drainage Agreement”), and may be used as
required for crossings and use that cover or affect both roads and drainage Developer shall not
warrant the accuracy or completeness of the Drain Location Map. The County shall not use the
Drain Location Map as an official County document or otherwise rely on the Drain Location Map,
except with respect to this Agreement, and is responsible for confirming all information on the
Drain Location Map.

Section 1.4 County Approval of Site Plan. The Project crossings identified on the Drain
Location Map of regulated drains the shall be subject to the reasonable approval of the County
with respect to the proximity of Project infrastructure to County open drains and subsurface drain
tiles to the extent they relate to Designated Roads.

ARTICLE II
USE OF DESIGNATED ROADS BY DEVELOPER

Section 2.1 Use of Designated Roads by Developer. In connection with the development,
construction, operation, and maintenance of the Project, the County hereby acknowledges and
agrees that the Developer Parties may use the Designated Roads at any time, seven (7) days a
week, 365 days a year, beginning upon the Commencement of Construction (as defined in Section
2.2) and for the duration of the development, construction, operation, and maintenance of the
Project. Such use may include the movement and transportation of overweight and oversized
vehicles, equipment, loads, and other necessary equipment and materials to and from the Project.
No separate permit from the County for use of the Designated Roads by over-weight or over-size
vehicles listed on Appendix A shall be required. In addition to identifying the Designated Roads,
Appendix A identifies the routes, driveways and road entrances over the Designated Roads that
will be used for: (i) transportation and delivery of solar generation equipment and components and
other materials and equipment to be used in connection with the Project; (ii) truck transportation
leaving the Project site following delivery of equipment and materials; and (iii) transportation and
delivery of locally sourced materials, including concrete and gravel. If Developer desires to
include additional roads or portions thereof as Designated Roads, Developer shall (i) submit an
updated version of Appendix A to the County that includes such additional roads; and (ii) to the
extent appropriate, revise or supplement (A) the Road Condition Report in order to report on the
pre-existing conditions of such additional roads or portions thereof as required by Section 1.1
(such updated Appendix A and any such supplemental report being an “Appendix A Update”).
With respect to any change to Appendix A or the Road Condition Report, the Highway
Superintendent shall have twenty (20) days after such delivery to review the Appendix A Update.
The Highway Superintendent shall approve the Appendix A Update except to the extent that, and
only with respect to particular Designated Roads as to which, the Highway Superintendent




determines that the Appendix A Update proposes a usage of such Designated Roads that would
differ substantially and materially from usage already approved by the County as provided under
the (as provided for the original report, in Section 1.1). If the Highway Superintendent makes
such a determination, the Highway Superintendent shall, within such twenty (20) day period (with
respect to any change to Appendix A or the Road Condition Report) provide Developer with
written objection to the Appendix A Update detailing such determination, whereupon Developer
may provide reasonable further documentation in support of the Appendix A Update. If Developer
disagrees with the Highway Superintendent's determination, the Parties shall promptly meet to
confer and attempt to reach agreement; provided, that failure to reach agreement shall not prevent
Developer from conducting any Project construction activity or using Designated Roads located
in areas depicted on the portion of the Drain Location Map which the Drainage Board has
determined is complete and accurate and for which the Highway Supervisor has approved a Road
Condition Report, and or delay the County’s or the Drainage Board’s granting of any further
permits, authorizations, or consents with respect to areas depicted on the portion of the Drain
Location Map which the Drainage Board has determined is complete and accurate and Designated
Roads for which the Highway Supervisor has approved a Road Condition Report. If the Highway
Superintendent does not give written notice of any objection to the completeness and accuracy of
the Appendix A within (20) twenty days, the Appendix A Update shall be deemed accepted by the
Highway Superintendent. The County hereby provides an exemption for any County Ordinance
Frost Law regarding construction of the Project.

Section 2.2 Construction Period Meetings. Beginning prior to commencement of
construction of the Project, and once a every other week thereafter, unless agreed to otherwise,
and any other time upon the reasonable request of a Party, Developer and a representative from
the County (a “Designee”) shall meet (via teleconference if necessary) to discuss the expected
use of the Designated Roads, including the construction schedule and the haul routes to be used.
The Designee shall have authority to act on behalf of the County. To the extent necessary, the
Designee and Developer may invite certain landowners to attend the meetings if their property is
near or adjacent to the areas of use. Within ten (10) days after the execution of this Agreement
by the Parties, the County shall provide the name and contact information for its Designee. For
purposes of this Section 2.2, Commencement of Construction of the Project shall mean
commencement of construction of access roads, solar generation facilities, and associated
facilities on the Project Site and shall not include testing and surveying (including geotechnical
drilling and meteorological testing) by Developer to determine the adequacy of the Project Site
for construction.

ARTICLE III
SAFETY RESPONSIBILITIES; ROAD CLOSURES

Section 3.1 Speed Limits. All vehicles driven by the Developer Parties shall abide by all
local, state, and federal speed limits as posted or, if not posted, as otherwise applicable.

Section 3.2 Signage. During construction of the Project, Developer shall be responsible
for placing and maintaining signage in compliance with applicable provisions of the then-current
Indiana Manual on Uniform Traffic Control Devices.

Section 3.3  Notice to School Corporations and Emergency Agencies. Developer shall




provide to the Winamac, Star City, Buffalo/Liberty Township, and Salem Fire Departments, and
North Judson/Wayne Township Fire Department, Pulaski County Sheriff’s Office, Pulaski County
EMA, Pulaski County Surveyor’s Office, Pulaski County Highway Department Highway
Superintendent, Pulaski County Building Inspector, Eastern Pulaski School Corporation, West
Central School Corporation, North Judson-San Pierre School Corporation, Pulaski County
Community Development Commission and any other agency or office reasonably designated by
the County, (i) notice of Designated Road closures (including time and expected duration) by e-
mail if notice is required to be given to the Highway Superintendent as provided in Section 3.4,
and (ii) current maps of the Designated Roads.

Section 3.4 Transportation Coordinator; Notice of Road Closures. Developer shall monitor
the Designated Roads for damage, appropriateness of signage, and other safety issues. Developer
shall designate a person to coordinate the transportation-related activities of the Developer Parties
during construction of the Project (the “Transportation Coordinator”). In the event that
Developer plans a proposed road closure or limited access to a Designated Road or right-of-way
that is anticipated to exceed fifteen (15) minutes or may affect public safety or convenience, the
Transportation Coordinator shall notify the Highway Superintendent at least forty-eight (48) hours
prior thereto. If, within eight (8) business hours after receipt of such notice, the County objects to
such closure or limited access on grounds public safety or substantial public inconvenience, the
Parties shall cooperate reasonably to find an alternative to the planned closure or limited access or
otherwise minimize disruption to County road traffic and Developer's construction activities and
schedule. If the County does not so object within such time, the County shall be deemed to have
no objection to such planned closure. In the event that the County plans a proposed road closure
or limited access to a County road or right-of-way that could be reasonably anticipated to affect
construction, maintenance, and operations activities related to the Project, the County shall notify
Developer at least forty-eight (48) hours prior thereto. For purposes of this Section 3.4, an e-mail
shall suffice as written notice if properly addressed (directed to an e-mail address, provided for
such purpose by the Party receiving notice).

Section 3.5 Use of Designated Roads and Non-Designated Roads. Vehicles used by
Developer Parties during and after construction mobilization weighing more than one (1) ton shall
travel only on the Designated Roads identified on attached Appendix A unless express written
authorization for limited one-time access. In the event any such vehicles are used by Developer
Parties on any County non-Designated Roads, then Developer (a) said road shall be deemed added
to Appendix A and Developer shall increase the bond to cover the additional road length if the
non-Designated Road utilized was covered in the Road Condition Report, or (b) Developer shall
be strictly liable for damage and, after the third occurrence, shall be subject to the fines set forth
in Section 8.2.

Section 3.6 Dust Control. During the entire construction of the Project, Developer shall
as needed use a commercially recognized dust palliative to control airborne dust created or
contributed to by the Developer Parties on gravel Designated Roads, after Developer completes
the improvements and modifications required under Article IV herein but prior to any traffic used
for construction, operation and maintenance of the Project as permitted herein. Watering alone
may be considered a sufficient dust control measure unless the Highway Superintendent or his
designee provides a written request for additional dust control measures at a particular location, in



which case a satisfactory alternative means will be utilized or applied at an agreed upon date as
soon as practical.

ARTICLE 1V
IMPROVEMENT AND MODIFICATIONS TO DESIGNATED ROADS

Section 4.1 Improvements and Modifications to Designated Roads. Prior to Developer's
use of a Designated Road as permitted in Article II herein, Developer shall complete, and the
County hereby acknowledges and agrees and consents to Developer's completion of, such
temporary modifications and permanent improvements to such Designated Road as are reasonably
necessary to accommodate the then-anticipated use of such Designated Road by the Developer
Parties. Such temporary modifications and permanent improvements may include the widening of
certain roads, the strengthening and/or spanning of existing culverts and bridges, and other
improvements and modifications reasonably necessary to accommodate the heavy equipment and
materials to be transported on the Designated Roads.

Section 4.2 Compliance with Standards and Designs. Developer agrees that all necessary
modifications and improvements to Designated Roads, including any temporary turning radius,
corner or intersection wide-out, intersection or corner improvement, or driveway or entrance onto
a Designated Road, shall comply with all applicable engineering standards and stamped
engineering drawings that are submitted by Developer to the County prior to the commencement
of the modifications and improvements. Developer may install driveways and entrances for
ingress and egress to and from Designated Roads at locations shown on attached Appendix C, at
Developer's cost. If Developer desires to update Appendix C, Developer shall (i) submit an
updated version of Appendix C to the County. With respect to any change to Appendix C, the
Highway Superintendent shall have twenty (20) days, and with respect to any revised or
supplemented Drain Location Map. The Highway Superintendent shall approve the Appendix C
Update except to the extent that the Highway Superintendent determines that the Appendix C
Update proposes an Installation that would differ substantially and materially from the Installation
already approved by the County. If the Highway Superintendent makes such a determination, the
Highway Superintendent shall, within such twenty (20) day period (with respect to any change to
Appendix C), provide Developer with written objection to the Appendix C Update detailing such
determination, whereupon Developer may provide reasonable further documentation in support of
the Appendix C Update. If Developer disagrees with the Highway Superintendent's the Parties
shall promptly meet to confer and attempt to reach agreement; provided, that failure to reach
agreement shall not prevent Developer from conducting Project construction activities or using
Designated Roads that are not affected by the Highway Superintendent's determinations, or delay
the County or the Highway Superintendent's granting of any further permits, authorizations, or
consents with respect to Project construction activities in areas which are not described in the
Highway Superintendent's. If the Highway Superintendent does not give written notice of any
objection to the Appendix C Update within the applicable time period, the Appendix C Update
shall be deemed accepted by the Highway Superintendent.

Section 4.3 Removal of Temporary Improvements. Upon completion of the portion of the
Project requiring any temporary modifications, all such temporary modifications shall be removed
by Developer. However, upon written request from the County prior to removal, any such
temporary modifications may permanently remain as property of the County, or as a part of a




County right-of-way, to the extent that such improvements are not intended to be used by
Developer elsewhere within the Project, and so designated by Developer.

Section 4.4 Collection System Cabling, Communication Cabling and Overhead
Transmission Line. The County acknowledges that Developer intends to install certain (i) wires,
cables, conduits, and/or lines (and their associated equipment) related to the transmission of
electricity at a voltage of up to 345 kV from the Project (“Collection System”), (ii)
communication wires, cables, and/or lines relating to the Project (“Communication Cabling”),
and (iii) overhead wires, cables, conduits, and/or lines, foundations, poles, guy wires, and cross
arms; and their associated equipment related to the transmission of electricity at a voltage of up
to 345 kV from the Project (“Overhead Transmission Line”) (collectively, the “Installation”)
and may desire to (i) route portions of the Collection System and Communication Cabling below
ground, either by boring or by cutting a trench at locations adjacent to, along, above, or under
(including across) the Designated Roads or under (including attached to or suspended from)
bridges on Designated Roads (such locations being identified on Appendix B), or over (including
across) the Designated Roads or across (including attached to or suspended from) bridges on
Designated Roads (such locations being identified on Appendix B). The Developer shall comply
with the Pulaski County “Road Cut Ordinance” number 05-2010 in the following limited manner:
Developer shall first explore all options for boring under existing paved roadways, which includes
asphalt roads, chip and seal roads, or concrete roads. If the Developer determines that boring is
highly impractical in any given circumstance, they will contact the Highway Superintendent to
discuss boring verse road cutting options. The Highway Superintendent must approve any road
cutting, said approval not to be unreasonably withheld, and any disputes to be resolved by the
Pulaski County Board of Commissioners. This provision shall supersede the current Pulaski
County Ordinance 05-2010 regarding the cutting of public roadways. In connection with the
Installation, the County hereby grants to Developer all such authorizations and approvals from
the County as are necessary to complete the Installation, subject only to i) Developer's obtaining
such private land rights as are necessary to permit Developer to complete the Installation and
make the modifications and improvements to the Designated Roads contemplated by this
Agreement, including obtaining all necessary land rights from private landowners adjacent to the
Designated Roads and ii) compliance with the County’s Road Cut Ordinance. The Installation
across Designated Roads shall be completed through trenching and not through plowing. Each
trench cut across and along a County road shall be backfilled, compacted, and otherwise repaired
as reasonably required to restore the County road to its structural condition prior to such cut. If
Developer desires to update Appendix B, Developer shall submit an updated version of Appendix
B to the County. With respect to any change to Appendix B, the Highway Superintendent shall
have twenty (20) days, and with respect to any revised or supplemented Drain Location Map. The
Highway Superintendent shall approve the Appendix B update except to the extent that the
Highway Superintendent determines that the Appendix B update proposes an Installation that
would differ substantially and materially from the Installation already approved by the County.
If the Highway Superintendent, the Highway Superintendent shall, within such twenty (20) day
period (with respect to any change to Appendix C) provide Developer with written objection to
the Appendix B Update detailing such determination, whereupon Developer may provide
reasonable further documentation in support of the Appendix B Update. If Developer disagrees
with the Highway Superintendent's determination, the Parties shall promptly meet to confer and
attempt to reach agreement; provided, that failure to reach agreement shall not prevent Developer




from conducting Project construction activities or using Designated Roads that are not affected
by the Highway Superintendent's determinations, or delay the County or the Highway
Superintendent's granting of any further permits, authorizations, or consents with respect to
Project construction activities in areas which are not described in the Highway Superintendent's
objections. If the Highway Superintendent does not give written notice of any objection to the
Appendix B update within the applicable time period, the Appendix B update shall be deemed
accepted by the Highway Superintendent. However, notwithstanding any provision herein to the
contrary, Developer and the Developer Parties shall not install any of its Collection System or
Communication Cabling less than five feet (5°) directly under any open County regulated drain
or one foot (1°) directly under any County regulated tile drain related to a Designated Road.

ARTICLE V
ROAD AND DRAIN REPAIR

Section 5.1  Developer’s Obligation to Repair County Roads. If any County road or
related appurtenances, including bridges, culverts, signage, or other road fixtures, or any County-
owned drainage tile or open ditch (associated or related to a such roads and related appurtenances),
is damaged by the Developer Parties, County (at the expense of Developer) shall repair (or cause
to be repaired) such damage and, as near as is reasonably possible, restore the damaged road or
other property to the condition it was in prior to such damage, including any improvements
required by this Agreement. With respect to damage to a County road or related appurtenance, the
Parties shall rely upon the Road Condition Report to determine whether the repair has been
performed in accordance with the standard set forth in this Section 5.1. Subject to considerations
of safety, the presence of emergency conditions, and the costs of such repairs, any repair and
restoration shall commence and be completed as soon as reasonably feasible by the County.
Following completion of such repair, the Highway Superintendent and Developer shall jointly
inspect the repair to confirm that it has been completed satisfactorily. The County understands
and agrees that Developer is not responsible for any damage to County roads, County-owned
drainage tile, or related appurtenances that is not caused by a Developer Party. For purposes of
this Section 5.1, damage to any County-owned drainage tile or open ditch may also include
damages occurring within the County's seventy-five (75) foot maintenance right-of-way under I.C.
§ 36-9-27-33, if such damage either denies, impedes, or affects the County's ability to exercise
drain maintenance within its right-of-way and results in additional costs to the County.

Section 5.2  County’s Obligation to Repair Drains and Structures. No later than sixty
(60) days prior to the initiation of construction (based on the final Appendix A and upon written
notice from Developer of the anticipated start of construction), An “Independent Engineer” will
be retained by the County at the Developer’s expense. The Independent Engineer retained by the
county with the assistance of the Highway Superintendent and County Surveyor or their
designees will create a list of drains, tiles, culverts, and structuring that are of questionable
structural integrity necessary to sustain the increased volume of vehicles anticipated by the
project within the County road right-of-way. The Developer, Independent Engineer, Highway
Superintendent, and County Surveyor shall agree on what repairs or full replacements are
necessary to ensure safe use of the roadways. These drains, tiles culverts, and structures with the
estimated costs of repair or replacement and a reasonable allocation of the estimated costs




between the County and Developer based on the existing condition and the anticipated use, will
be put into a list called the "Drain Tile and Culvert Payment Agreement" and will be Appendix
"F" to this agreement. Any disputes shall be construed in a light most favorable to the County
and the "Independent Engineer" shall have the final decision. The County shall repair, or cause
to be repaired all of the items on Appendix “F” with the following general guidelines:

a. County Tile Drains: Any drain tile to be replaced shall be the length of such drain
within the County road right-of-way, of existing size, with virgin HDPE dual-wall
tile.

b. Culverts and Structures: All County culverts and structures to be replaced will
comply as follows: Ten (10) gauge corrugated pipe shall be used for all culverts
and purchased from either the County or a vendor designated by the County.

Based on a list of repairs, tiles, culverts and structures needing attention to be agreed upon
by both parties, Developer will reimburse the County for the work described in this Section 5.2
no later than forty-five (45) days after completion of this work, pursuant to the Drain Tile and
Culvert Payment Schedule in Appendix F attached hereto.

The County shall provide a name and budget for the Independent Engineer for the
reasonable approval of the Project. Project shall pay the reasonable cost of the Independent
Engineer when work is completed pursuant to Appendix F attached hereto.

Section 5.3 All Necessary Repairs. The County will have the right to do all the necessary
repairs or improvements contemplated by this agreement. If the County is unable to complete
the work due to time constraints, manpower, or material shortages, or any other reason, the
Highway Superintendent may request in writing that Developer perform such repair. If
Developer fails to commence such repairs within thirty (30) days (subject to weather and the
availability of materials) or as soon as feasible and thereafter to maintain reasonable progress in
the performance of such repairs, then the County may hire a third-party contractor to complete
repairs and shall invoice Developer for costs incurred in connection with the repair. To the
extent that the County makes such repairs itself (rather than engaging an outside contractor to do
s0), then notwithstanding anything to the contrary in this Agreement, the reimbursement of costs
may include allocable, direct internal labor costs (not administrative personnel or expenses) and
reimbursement for usage of powered equipment (based on commercially reasonable equipment
rental rates). Developer shall pay such invoiced amounts within forty-five (45) days following
receipt of the invoice.

ARTICLE VI
FINAL REPAIR APPROVAL

Section 6.1 Approval of The Final Road Condition. The condition of a Designated Road
shall be subject to the approval by the Highway Superintendent, but only to the extent that such
repair work is not performed by the County Highway Department. If the Highway Superintendent
does not give written notice to Developer detailing any objections to the condition of such
Designated Road within three (3) business days after notification by Developer that such




Designated Road has been repaired in final form, the condition of such Designated Road shall be
deemed acceptable by the Highway Superintendent. If the Highway Superintendent objects in
writing as designated the Developer will re-repair the portion of the designated road that was
unsatisfactory.

Section 6.2. [Intentionally Omitted].
Section 6.3 [Intentionally Omitted].

ARTICLE VII
PERFORMANCE ASSURANCE

Section 7.1 Performance Assurance. Developer shall post reasonable assurance of
performance in the amount described in Section 7.4 (the “Performance Assurance”) no later
than the date on which Developer issues to its contractor an unlimited notice to proceed with
commencement of improvements and modifications to Designated Roads pursuant to Article IV
herein. The Performance Assurance shall be made payable to the County and shall be posted in
the form of a surety bond in the amount equal to the following formula: Three Hundred Thirty
Thousand Dollars ($330,000.00) for every mile of hot mix asphalt; One Hundred Fifteen
Thousand Dollars ($115,000.00) for every mile of chip and seal road; and Forty-Five Thousand
Dollars ($45,000.00) for every mile of gravel/stone road being utilized on Exhibit “A” issued by
a corporation licensed to do business in Indiana and approved by the County, or cash deposit of
equal value which Performance Assurance shall remain in full force and effect during Developer's
construction of the Project and continuing in full force and effect for one (1) year after the final
completion of construction of the Project, provided Developer has performed all repair obligations
pursuant to this Agreement. The Performance Assurance is intended to provide the County with
assurance that it will be paid by Developer for its obligations under this Agreement, but shall not
in any way limit the amount of Developer's obligations or liability under this Agreement.
Developer may utilize the same Performance Assurance for this Agreement and the Drainage
Agreement, provided that the amount of such Performance Assurance is equal to or greater than
the amounts required in the aggregate for each agreement.

Section 7.2 Cash Deposit. If the Performance Assurance is in the form of a cash deposit,
it shall be held in an interest-bearing escrow account at a mutually acceptable financial institution,
with any interest earned thereon payable to Developer at reasonable times and intervals.

Section 7.3 Draw on_ Performance Assurance. The County may draw upon the
Performance Assurance only if and to the extent that Developer fails or refuses to perform repairs
or to pay the cost of performing repairs under Article V of this Agreement after notice and failure
to cure within 60 days. Draw conditions for the Performance Assurance shall include the
following: The Highway Superintendent, a member of the County's Board of Commissioners, or
a member of the County Council shall certify that all draw conditions, which shall include the
following, have been met: (i) that the Highway Superintendent has complied with the
requirements of Section 5.3, (ii) that Developer has failed or refused to perform repairs or to pay
the cost of performing repairs under Article V of this Agreement, (iii) that the County has
performed such work (or had such work performed for it), (iv) that the County has incurred
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expenses for the performance of such work, and (v) that the County has evidenced to Developer
the amount of such expenses. If the County draws upon the Performance Assurance, the Highway
Superintendent shall provide a full accounting of the amount of the draw(s) and costs of repair to
Developer.

Section 7.4 Amount of Performance Assurance. The Performance Assurance provided in
may be decreased as mutually agreeable to the parties on or after the date that is sixty (60) days
after the Final Delivery Date (the date on which all solar and substation components, not including
replacement components or spare parts,) have been delivered to the installation sites; provided,
that Developer has performed all of its then existing repair obligations hereunder. If, within seven
(7) days after its receipt of such notice from Developer, the County sends written notification to
Developer that there is then-existing damage to a County road and/or drain that Developer is
required by this Agreement to repair, the Performance Assurance may not be decreased until
Developer has completed such remaining repair obligations. Upon such a change in the amount
of the Performance Assurance, and upon expiration of the requirement for Performance Assurance
one (1) year after final completion of construction of the Project, (i) any previous Performance
Assurance shall be extinguished and of no further effect, and (ii) the County shall return to
Developer any original instrument evidencing such previous Performance Assurance.

ARTICLE VIII
FINES

Section 8.1  Imposition of Fines. Upon written notice to Developer (given by e-mail
directed to an e-mail address provided by Developer for such purpose) of Developer's non-
compliance with certain provisions of this Agreement and Developer's failure or refusal to abate,
correct, or otherwise remedy such non-compliance, the County may impose a fine upon Developer,
as indicated in Sections 8.2 and 8.3 below. Fines are imposed for each day of the same incident
of non-compliance after expiration of the applicable notice/cure period.

Section 8.2 Amount of Fines: Notice and Cure. Provisions the non-compliance with which
shall subject Developer to fines, the amount of such fines, applicable notice/cure requirements,
and other relevant conditions shall be as follows:

Section Amount Notice/Cure Period
3.2 $500 24 hours for non-custom, non-specialty signs; 72 hours
(signage) for custom or specialty signs. Provided, that to the extent

that permanent sign is not available through the use of
reasonable diligence, temporary signs are permissible
effective in avoidance of any fine that might otherwise
assessed.

i f $1,000 No cure period. Fine applies to any use by Developer of a
non-Designated Road, per vehicle (over one (1) ton), per
trip, per mile or portion thereof, subject to the provisions of
Section 3.5.

3.6.b $500 For each 24 hours period of non-compliance after notice of
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deficiency

Article V $1,000 Reasonable notice under the circumstances, taking into
account, among other factors, safety concerns, weather
conditions, and nature of the repairs, but in any case, no
less than thirty (30) days’ notice.

Section 8.3 Payment of Fines. Developer shall pay all fines to the County within thirty
(30) days of receipt of proper notice of a fine.

ARTICLE IX
INDEPENDENT ENGINEER

The County may retain the "Independent Engineer" set forth in Section 5.2 at the developer's
expense during construction of the Project. The Independent Engineer shall inspect Developer's
repairs to Affected Drains and provide written acknowledgement that such repairs appear to have
been made in accordance with this Agreement, where such is the case or, where such is not the
case, so inform Developer and the Pulaski County Surveyor and act as liaison between Developer
and the Pulaski County Surveyor in order to see that such repairs are brought into compliance with
this Agreement, to the extent that such repairs were performed by Developer. The Independent
Engineer shall inform Developer of any damage noted by the Independent Engineer in the
performance of the Independent Engineer's duties. Developer shall reimburse the County for
expenses that the County incurs which are related to retention of the Independent Engineer to
perform such duties.

ARTICLE X
WARRANTY

All materials supplied and workmanship performed by Developer Parties in the performance of
Developer's obligations required under this Agreement shall meet the compliance standards set
forth in Section 4.2 of this Agreement and be free from defects for a period of two (2) years after
the completion of such work. THE WARRANTIES SET FORTH IN THE FOREGOING
SENTENCE ARE THE SOLE AND EXCLUSIVE WARRANTIES PROVIDED BY Developer
UNDER OR IN CONNECTION WITH THIS AGREEMENT, AND Developer DISCLAIMS
ANY AND ALL OTHER IMPLIED OR STATUTORY WARRANTIES, INCLUDING
WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE.

ARTICLE XI
INDEMNITY

Developer shall indemnify, defend, and hold the County harmless for any and all claims, demands,
suits, actions, proceedings, or causes of actions brought against County, its officers, Board of
Commissioners, affiliates, agents, and employees and permitted assignees of any of the foregoing
for any judgments, liabilities, obligations, fines, penalties, or expenses, including reasonable
attorneys’ fees and expenditures (“Losses”), including for personal injury or damage to third
persons or property, but only to the extent that such Losses arise directly from or in the course of
performance by Developer under or in relation to or connection with this Agreement.
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ARTICLE XII
UNIFIED DEVELOPMENT ORDINANCE; OTHER PERMITS

Section 12.1 Unified Development Ordinance. Developer acknowledges that the Project
is subject to the provisions of the Pulaski County Unified Development Ordinance (hereinafter
referred to as “Zoning Ordinance”) and Developer will comply with the Zoning Ordinance,
including procuring a Building Permit from the County prior to commencement of construction
of the Project and formulating a decommissioning plan.

Section 12.2 Other Permits. The County hereby permits, authorizes, and consents to the
Installation and to Developer’s use, maintenance, and upgrading of the Designated Roads, as
described in this Agreement and Appendices A through C, and Appendix D when completed.
Except for the following permits, the County acknowledges and affirms that, as of the date of the
Agreement, the County requires no further licenses, permits, or approvals issued or granted by
the County for the Installation, or for such use, maintenance, and upgrading, of the Designated
Roads, or for the construction, operation, and maintenance of the Project:

a. Building Permit issued pursuant to the Zoning Ordinance’s Solar Energy
Conversion Systems Siting Regulations.

b. Any drainage permits issued by the Drainage Board related to relocation of
regulated drain, if requested.

Applications for all County permits not granted by this Agreement shall be subject to the County’s
customary review and permitting processes, if any, pursuant to statutory and regulatory authority,
and in any case, processes applied consistently and in a fashion that treats Developer in a manner
similar to other industrial users of County roads under similar circumstances.

Section 12.3 Evidence of Permitting of Oversized and Overweight Loads. Promptly upon
the request of Developer, the County shall countersign a letter in the form of Appendix E hereto
for use by the Developer Parties as evidence that the movement and transportation of overweight
and oversized vehicles, equipment, loads and other necessary equipment and materials to and
from the Project have been properly permitted by the County.

ARTICLE XIII
EXCLUSION OF CERTAIN DAMAGES

The Parties waive all claims against each other (and against each other’s parent company and
Affiliates and their respective members, shareholders, officers, directors, agents and employees)
for any consequential, incidental, indirect, special, exemplary or punitive damages (including loss
of actual or anticipated profits, revenues or product loss by reason of shutdown or non-operation;
increased expense of operation, borrowing or financing; loss of use or productivity; or increased
cost of capital); and, regardless of whether any such claim arises out of breach of contract or
warranty, tort, product liability, indemnity (other than the indemnity obligations of Developer as
set forth in Article XI with respect to Losses that arise from personal injury to third persons),
contribution, strict liability or any other legal theory.
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ARTICLE XIV
FORCE MAJEURE EVENT

Whenever performance is required of a Party hereunder, such Party shall use all due diligence and
take all necessary measures in good faith to perform; provided, however, that if a Party’s
performance of its obligations under this Agreement is prevented, delayed, or otherwise impaired
at any time due to any of the following causes, then the time for performance as herein specified
shall be appropriately extended by the time of the delay actually caused by such circumstances:
acts of God, war, civil commotion, riots, or damage to work in progress by reason of fire or other
casualty, strikes, lock outs or other labor disputes; delays in transportation; inability to secure labor
or materials in the open market; war, terrorism, pandemics, sabotage, civil strife or other violence;
improper or unreasonable acts or failures to act of the County; the failure of any governmental
authority to issue any permit, entitlement, approval or authorization within a reasonable period of
time after a complete and valid application for the same has been submitted; the effect of any law,
proclamation, action, demand or requirement of any government agency or utility; or litigation
contesting all or any portion of the right, title and interest of the County or Developer under this
Agreement. If either Party experiences, or anticipates that it will experience, an event that,
pursuant to this Article XIV, shall extend the time for performance by such Party of any obligation
under this Agreement, then such Party shall provide prompt written notice to the other Party of the
nature and the anticipated length of such delay.

ARTICLE XV
MISCELLANEOUS PROVISIONS

Section 15.1 Project Termination. If Developer abandons or terminates construction of
the Project, Developer shall provide written notice to the County of such abandonment or
termination of construction. In such event, at either Party’s request, the Parties shall meet to reach
agreement with respect to termination of this Agreement. County may terminate this Agreement
any time following Developer’s failure to commence construction of the Project within twenty-
four (24) months of the date of this Agreement first above written.

Section 15.2 Reimbursable Expenses. Except as otherwise expressly provided in this
Agreement, where Developer is required to reimburse the County for any expense incurred by the
County, Developer shall only be required to reimburse such County expenses as are reasonable,
direct, reasonably documented, and which the County has incurred.

Section 15.3 Governing Law and Venue. This Agreement shall be governed by, and
construed in accordance with, the laws of the State of Indiana. Any disputes arising under this
Agreement between the Parties shall be decided by a court of competent jurisdiction in Pulaski
County, Indiana. The Party prevailing in any such litigation shall also be entitled to recovery of
its reasonable attorney fees incurred therein.

Section 15.4 Amendments and Integration. This Agreement (including Appendices) shall
constitute the complete and entire agreement between the Parties with respect to the subject matter
hereof. No prior statement or agreement, oral or written, shall vary or modify the written terms
hereof. Except as set forth in Sections 2.1 and 4.4, this Agreement may be amended only by a
written agreement signed by the Parties.
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Section 15.5 Assignment.

a. Except as is set forth below, or as is otherwise permitted by Ind. Code § 6-1.1-12.1-
5.4(f), the rights and obligations contained in this Agreement may not be assigned by Developer
or any affiliate thereof without the express prior written consent of the County, which consent may
not be unreasonably withheld, conditioned or delayed. For the avoidance of doubt, the County’s
approval may not be conditioned on the payment of any sum or the performance of any agreement
other than the agreement of the assignee or transferee to perform the obligations of Developer
pursuant to this Agreement. Any transfer or assignment pursuant to this Section shall be subject to
the assignee agreeing in writing to be bound by the terms of this Agreement. So long as an assignee
assumes in writing all assigned obligations under this Agreement, Developer may be released from
liability for the assigned obligations hereunder.

b. No direct or indirect change of control of the ownership interests of Developer or
any of its direct or indirect affiliates, a reorganization of Developer or any of its direct or indirect
affiliates, or any other sale or transfer of direct or indirect ownership interests in Developer or any
of its direct or indirect affiliates (including any tax equity investment or passive investment) or the
foreclosure by any Financing Party (as defined below) on any Collateral Assignment (as defined
below) shall constitute an assignment requiring the consent of the County under this Agreement.

3 Notwithstanding the foregoing, with prior written notice to the County but without
the need for consent of the County, Developer may assign or transfer this Agreement, in whole or
in part, or any or all of its rights, interests, and obligations under this Agreement, to a (i) public
utility, or (ii) any other company or other entity, provided in the latter instance that such assignee
shall have demonstrated experience in constructing and operating an energy generation project in
the United States and a net worth of a minimum of $10,000,000 as confirmed by audited financial
statements as of the most recent fiscal year.

d. Developer may, without the prior approval of the County, by security, charge or
otherwise, encumber its interest under this Agreement and any amendments thereto for the
purposes of financing the development, construction, operation of or investment in the Project,
including entering into any partnership or contractual arrangement, including but not limited to, a
partial or conditional assignment of equitable interest in Developer or its parent to any person or
entity, including but not limited to tax equity investors, or by security, charge or otherwise
encumber its interest under this Agreement (each a “Collateral Assignment”), provided that
Developer shall have provided the County with written notice upon making such Collateral
Assignment. Promptly after agreeing upon a Collateral Assignment, Developer shall notify the
Governing Bodies in writing of the name, address, and telephone numbers of each party in favor
of which Developer’s interest under this Agreement has been encumbered (each such party, a
“Financing Party” and together, the “Financing Parties”). Such notice shall include the names
of the account managers or other representatives of the Financing Parties to whom written and
telephonic communications may be addressed. After giving the County such initial notice,
Developer shall promptly give the County notice of any change in the information provided in the
initial notice or any revised notice. If requested by the Financing Parties, the County shall execute
and deliver any reasonably requested consents or estoppels related to the Collateral Assignment(s)

15



providing for cure periods and other rights reasonably afforded to the Financing Parties under such
consents.

g. If Developer encumbers its interest under this Agreement and any amendments
thereto and provides the notice described in the immediately preceding paragraph, then from and
after the Governing Bodies’ receipt of such notice, the Governing Bodies shall provide the
Financing Parties notice of any payment or other default by Developer under the Agreement and
an opportunity to cure the same.

f. Notwithstanding the foregoing, Developer may elect to split the Project into two
separate projects. In the event of Developer’s election, Mammoth South, LLC would be
responsible for designated roads related to its project and Mammoth Central, LLC would be
responsible for designated roads related to its project, provided that however, all county structures
covered under this Agreement related to the Project are covered under the split projects.

Section 15.6 Notices. All notices, which may be given pursuant to the provisions of this
Agreement shall be sent by regular mail, postage prepaid, and shall be deemed to have been given
or delivered when so mailed to the following addresses:

If to the County, to:  Pulaski County, Indiana
112 E. Main Street
Winamac, IN 46996
Attn: Board of County Commissioners

With copies to: Kevin C. Tankersley, Esq.
637 N. Highway 35
Winamac, IN 46996
Attn: Kevin Tankersley, Esq.
Email: service@tanklaw.com

and

Barnes & Thornburg LLP

11 South Meridian Street
Indianapolis, IN 46204

Attn: Richard Hall, Esq.

Email: Richard.Hall@btlaw.com

If to Developer, to: ~ Mammoth South, LLC
Mammoth Central, LLC
Attn: Legal Counsel
2 Logan Square
Philadelphia, PA 19103
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with copy to: Gutwein Law
250 Main St. Ste 590
Lafayette, Indiana 47901
Attn: Christopher D. Shelmon
Chris.Shelmon@gutweinlaw.com

Any party may change its contact or address for receiving notices by giving written notice of such
change to the other party. Notice may be sent by a party’s counsel.

Section 15.7 Exercise of Rights and Waiver. The failure of a Party to exercise any right
under this Agreement shall not, unless otherwise provided or agreed to in writing, be deemed a
waiver thereof; nor shall a waiver by a Party of any provisions hereof be deemed a waiver of any
future compliance therewith, and such provisions shall remain in full force and effect.

Section 15.8 Independent Contractor, Relation of the Parties. The status of Developer under
this Agreement shall be that of an independent contractor and not that of an agent, and in
accordance with such status, Developer and its officers, agents, employees, representatives, and
servants shall at all times during the term of this Agreement conduct themselves in a manner
consistent with such status and by reason of this Agreement shall neither hold themselves out as,
nor claim to be acting in the capacity of, officers, employees, agents, representatives, or servants
of the County. As an independent contractor, Developer shall accept full responsibility for
providing to its employees all statutory coverage for worker's compensation, unemployment,
disability or other coverage required by law.

Section 15.9 Severability. In the event that any clause, provision or remedy in this
Agreement shall, for any reason, be deemed invalid or unenforceable, the remaining clauses and
provisions shall not be affected, impaired, or invalidated and shall remain in full force and effect.

Section 15.10 Headings and Construction. The section headings in this Agreement are
inserted for convenience of reference only and shall in no way effect, modify, define, or be used
in construing the text of the Agreement. Where the context requires, all singular words in the
Agreement shall be construed to include their plural and all words of neuter gender shall be
construed to include the masculine and feminine forms of such words. Notwithstanding the fact
that this Agreement may have been prepared by one of the Parties, the Parties confirm that they
and their respective counsel have reviewed, negotiated and adopted this Agreement as the joint
agreement and understanding of the Parties. This Agreement is to be construed as a whole and
any presumption that ambiguities are to be resolved against the primary drafting Party shall not
apply. All Appendices referenced in this Agreement are incorporated in and form a part of this
Agreement.

Section 15.11 Counterparts. This Agreement may be executed in counterparts, each of
which shall be deemed an original, but all of which together shall constitute one and the same
agreement.

Section 15.12 No Third-Party Beneficiary. No provisions of this Agreement shall in any
way inure to the benefit of any person or third party so as to constitute any such person or third
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party as a third-party beneficiary under this Agreement, or of any one or more of the terms of this
Agreement or otherwise give rise to any cause of action in any person not a Party hereto.

Section 15.13 Confidentiality. Subject to any laws pertaining to access to public records,
all data and information acquired by the County from Developer (or its affiliates, representatives,
agents or contractors) in connection with the performance by Developer of its obligations
hereunder, including information regarding the Project, shall be confidential and will not be
disclosed by the County to any third party, and upon request of Developer will be returned thereto,
except that the County will not be obligated to return any such information contained in documents
generated by the County that are stored electronically by the County. With respect to any such
retained electronically stored confidential information, the County will continue to comply with
the obligations of this Section 15.13. Notwithstanding the foregoing, the Parties acknowledge and
agree that such confidential information may be disclosed to third parties as may be necessary for
Developer and the County to perform their respective obligations under this Agreement. This
provision will not prevent the County from providing any confidential information or in response
to the reasonable request of any government agency charged with regulating the County's affairs;
provided, that if feasible, the County will give prior notice to Developer of such disclosure and, if
so requested by Developer, will have used all reasonable efforts to oppose or resist the requested
disclosure, as appropriate under the circumstance, or to otherwise make such disclosure pursuant
to a protective order or other similar arrangement for confidentiality.

Section 15.14 Extraordinary Events. The Parties acknowledge that during the expected
life of the Project, circumstances may arise under which it will be necessary or advisable for
Developer to replace major substation components or make repairs to solar facilities beyond
ordinary maintenance (“Extraordinary Events”), and that transportation of substation
components or other solar facilities on overweight or oversized vehicles on or across the
Designated Roads may be necessary. The Parties agree that it is impossible to predict the timing,
nature, or extent to which the Designated Roads may be damaged beyond the normal amount of
wear and tear by such transportation. The Parties agree that at any time during the life of Project,
when Developer determines Extraordinary Events reasonably, during any sixty (60) day period,
require activities which will involve more than ten (10) movements of overweight or oversized
vehicles on the Designated Roads, Developer will give advance written notice of the intended
movements to the County. In such event, the County may in its reasonable discretion require
Developer to provide an Appendix A Update, and Developer agrees to reasonably coordinate such
activities in substantially the same manner provided for in this Agreement. If the Extraordinary
Events require activities which will involve more than twenty (20) movements of overweight and
oversized vehicles during any sixty (60) day period, the County and Developer will work in good
faith to determine amount of any performance assurance to be reasonably required by the County
based on the possible damage to the Designated Roads caused by such movements.

Section 15.15 Other Agreements. Developer shall materially comply with all terms of
and fulfill its obligations under the Decommissioning Agreement and the Economic Development
Agreement, and the Drainage Agreement.

Section 15.16 Compliance. While the Highway Superintendent, the County Surveyor, or
either’s designee, may make initial determinations of compliance with this Agreement, such
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determinations are appealable to the County Commissioners or Drainage Board, respectively,
which body shall make the ultimate determination.

[signatures appear on following pages]
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IN WITNESS WHEREOF, the Parties have caused their authorized representatives to
execute this Agreement for Use, Repair, and Improvement of Roads on the dates set forth below,
to be effective as of the date first above written.

ATTEST: 4
7 s

MAMMOTH CENTRAL, LLC,
a Delaw, imited liability company

Name: ﬂz:;ﬂﬂm b. Szc/m-.
Title: A,fa,,z:;f/ dset

MAMMOTH SOUTH, LLC,

a Delaw ited liability company

By: ﬁ S
e

4
Name: é/&ﬂffﬁ//m, D. Jle(a,
Title: )4071«&;2:4( /{‘7 Cl\?l

BOARD OF COMMISSIONERS
OF PULASKI COUNTY, INDIANA

(hacle 74,
A , Hoduss

—

.Dated: /// 3 /Qﬁﬁz
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APPENDIX A

Map of Designated Roads

[TO BE PROVIDED by Project PER SECTIONS 1.1 AND 2.1]
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APPENDIX B

Map of the Installation

[TO BE PROVIDED —SITE MAP
AND INFRASTRUCTURE PURSUANT TO SECTION 4.4]
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APPENDIX C

Map of Driveways and Entrances

[TO BE PROVIDED PER SECTION 4.2]
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APPENDIX D

Drainage Location Map

[TO BE PROVIDED PER SECTION 1.2]
APPENDIX B FROM THE AGREEMENT FOR USE
AND REPAIR OF DRAINAGE FACILITIES
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APPENDIX E

Form of Letter Authorizing Oversize/Overweight Vehicles

[DATE]

Pulaski County Highway Department
Winamac, IN 46996

Attn: , Highway Superintendent

RE: Blanket Road Permit for Mammoth Central/South, LLC

In accordance with Section 12.3 of that certain Agreement for Use, Repair, and Improvement of
Roads and Repair of Roads dated , 2022 (the “Agreement”), by and between Pulaski
County, Indiana, and Starke Solar, LLC, a Delaware limited liability company (“Developer”),
this letter, when signed by you, will constitute a blanket road permit pursuant to IC 9-20-6-2
(“Blanket Road Permit”) for Developer, its contractors and subcontractors, and each of their
respective agents, employees, and representatives (the “Permit Grantees”) to move and
transport overweight and oversized vehicles, equipment, loads, and other necessary equipment
and material over and across certain roads within Pulaski County, Indiana, as designated in the
Agreement, in connection with the construction, operation, and maintenance of the Project.

Please acknowledge and confirm the approval and granting of the Blanket Road Permit in favor
of the Permit Grantees by signing this letter in the space indicated below and returning a copy
of the counter-signed document to both the Project's Construction Manager, [NAME] [EMAIL]
and to Developer's Director of Project Management.

If you have any questions about this matter, please do not hesitate to contact [NAME], as
follows:

Phone: [NUMBER]
E-mail: [EMAIL]
Sincerely,
Mammoth South/Central, LLC

By:
Name:
Title:

APPROVED AND GRANTED BY:

By:
Name:
Highway Superintendent, Pulaski County, Indiana
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APPENDIX F

Drain Tile and Culvert Payment Schedule/
Final Resurfacing Payment Schedule

(to be provided per Sections 5.2 and 6.2)



